



CRANBERRY TOWNSHIP
ENGINEERING DEPARTMENT

CONTRACT ACTION REQUEST NO. 19-10-02

- Request for:
- | | | | |
|-------------------------------------|---|--------------------------|-----------------|
| <input type="checkbox"/> | Authorization to bid & for Twp. Mgr. &/or his designee to open bids | <input type="checkbox"/> | Partial payment |
| <input checked="" type="checkbox"/> | Bid rejection | <input type="checkbox"/> | Final payment |
| <input type="checkbox"/> | Contract award | <input type="checkbox"/> | Change order |
| <input type="checkbox"/> | Payment Ratification | | |

Contract Number 19-10 Request No. BR-1

Contract Name Cranberry Township – Water Tanks – Valve Project

Contractor _____ Amount of request _____

Description: Requesting authorization to reject the bid – after reviewing the bid, it was discovered that additional valving would need to be replaced and the draining of the tank(s) would also be necessary in order to replace the valves.

Original contract amount	\$
Approved change order(s)	\$
Unit cost(s) adjustments	\$
Revised contract amount to date	\$
Total previous payments	\$
Current pay request	\$
Balance to finish including retainage	\$

Jason M. Kratsas, P.E.
Director, Engineering

4/29/19
Date

BID OPENING
Cranberry Township – Water Tanks
Valve Project
Contract No. 19-10
Tuesday, April 16, 2019 – 3:00 p.m.

Present:

Lorin Meeder, Environmental Programs Coordinator
Donna McVeigh, Recording Secretary

Mr. Meeder called the bid opening to order at 3:00 p.m. in Conference Room 1403 of the Cranberry Township Municipal Center, 2525 Rochester Road, Cranberry Township, PA. The result from the bid opening is attached.

The results will be reviewed by the Township staff and the recommendation will be given to the Board of Supervisors for a possible motion at their Thursday, May 2, 2019 meeting.

The meeting ended at 3:01 p.m.

Respectfully submitted,

Donna McVeigh
Recording Secretary

**CONTRACT NO. 19-10
CRANBERRY TOWNSHIP – WATER TANKS
VALVE PROJECT**

Bid Opening

Bidder	(West Tank) Base Bid Total Amount	(South Tank) Alternate No. 1 Total Amount
Lone Pine Construction	\$130,600.00	\$117,110.00