

CRANBERRY TOWNSHIP ENGINEERING DEPARTMENT

CONTRACT ACTION REQUEST NO. 19-07-02

Request for: Authorization to Bid rejection Contract award	d & for Twp Mgr &/or his desig	gnee to open bids Partial payment Final payment Change order
Contract Number	Request No	CA-1_
Contract Name Line Painting & Traffic Ma	zinge	
Differ Fulling & France 1916	mgs	
Contractor <u>CASMAC Line Striping, Inc.</u>	Amount of req	uest <u>\$69,681.25</u>
Description: Authorization to award the Bas amount of \$2,168.51 plus Alternate No. 4 am \$87.00 to CASMAC Line Striping, Inc., bid	unt of \$244.80 plus Alternat	e No. 5 amount of
proposal and references were checked.		
	\$ 60 861 25	
Original contract amount	\$ 69,861.25 \$	
	\$ 69,861.25 \$ \$	
Original contract amount Approved change order(s)	\$	
Original contract amount Approved change order(s) Unit cost(s) adjustments	\$ \$	
Original contract amount Approved change order(s) Unit cost(s) adjustments Revised contract amount to da Total previous payments	\$ \$ \$	
Original contract amount Approved change order(s) Unit cost(s) adjustments Revised contract amount to da	\$ \$ \$ \$	
Original contract amount Approved change order(s) Unit cost(s) adjustments Revised contract amount to da Total previous payments Current pay request	\$ \$ \$ \$	

Jason M. Kratsas, P.E. Director, Engineering

Date

BID OPENING

Line Painting & Traffic Markings Contract No. 19-07 Thursday, February 21, 2019 – 3:00 p.m.

Present:

Evan Oswald, Assistant Project Manager Donna McVeigh, Recording Secretary

Mr. Oswald called the bid opening to order at 3:01 p.m. in the Council Chambers of the Cranberry Township Municipal Center, 2525 Rochester Road, Cranberry Township, PA. The results from the bid opening are attached.

The results will be reviewed by the Township staff and the recommendation will be given to the Board of Supervisors for a possible motion at their Thursday, March 7, 2019 meeting.

The meeting ended at 3:07 p.m.

Respectfully submitted,

Donna McVeigh Recording Secretary

I:\Boards Commissions and Committees\Board of Supervisors\Contracts\19-07.LinePainting.TrafficMarkings\bid.opening-minutes.docx

CONTRACT NO. 19-07 LINE PAINTING & TRAFFIC MARKINGS

Bid Opening

Bidder	Base Bid Amount	Alternate #1 Symbols	Alternate #2 Crosshatching	Alternate #3 PS Training Facility- Parking Lot	Alternate #4 Rochester Rd. & Thomson Park Dr.	Alternate #5 Route 19 & Route 228
Alpha Space Control						
Co., Inc.	\$102,119.71	\$20,755.00	\$22,992.00	\$6,257.00	\$408.00	\$362.50
CASMAC Line						
Striping, Inc.	\$67,180.94	\$12,010.50	\$10,016.66	\$2,168.51	\$244.80	\$87.00
Parking Lot Painting						
Co.	\$72,681.68	\$14,037.00	\$10,059.00	\$2,485.45	\$306.00	\$362.50