

Director, Engineering

CRANBERRY TOWNSHIP ENGINEERING DEPARTMENT

CONTRACT ACTION REQUEST NO. 19-08-02

Contract Number19-08	Request for:	□ Authorization to bid □ Bid rejection □ Contract award □ Payment Ratification		p. Mgr. &/or his designee to open Partial paym Final payme Change orde
Contractor Traffic Control & Engineering Co. Amount of request \$\\$562,8\$ Description: Authorization to award the bid to Traffic Control & Engineering Co., bid opening was March 20, 2019, bid proposal and references were checked. Original contract amount \$ 562,845.20 Approved change order(s) \$ Unit cost(s) adjustments \$ Revised contract amount to date \$ Total previous payments \$ Current pay request \$	Contract Number _	19-08		Request No. <u>CA-1</u>
Description: Authorization to award the bid to Traffic Control & Engineering Co., bid opening was March 20, 2019, bid proposal and references were checked. Original contract amount \$ 562,845.20 Approved change order(s) \$ Unit cost(s) adjustments \$ Revised contract amount to date \$ Total previous payments \$ Current pay request \$	Contract Name R	oute 19 & St. Francis Way –	Traffic S	Signal Replacement
opening was March 20, 2019, bid proposal and references were checked. Original contract amount \$ 562,845.20 Approved change order(s) \$ Unit cost(s) adjustments \$ Revised contract amount to date \$ Total previous payments \$ Current pay request \$	ContractorTraff	fic Control & Engineering Co)	Amount of request <u>\$562</u> ,
Unit cost(s) adjustments \$ Revised contract amount to date \$ Total previous payments \$ Current pay request \$	opening was March	i 20, 2019, old proposai alid i	ererence	s were checked.
Revised contract amount to date \$ Total previous payments \$ Current pay request \$				
Current pay request \$	Orig App	inal contract amount roved change order(s)	\$ \$ \$	
	Orig App Unit	inal contract amount roved change order(s) cost(s) adjustments	\$ \$ \$ \$	
	Orig App Unit Revi	inal contract amount roved change order(s) cost(s) adjustments ised contract amount to date	\$ \$ \$ \$	

BID OPENING

Rt. 19 & St. Francis Way
Traffic Signal Replacement
Contract No. 19-08
Wednesday, March 20, 2019 – 3:00 p.m.

Present: Kelly Maurer, Operations Engineer Evan Oswald, Recording Secretary

Ms. Maurer called the bid opening to order at 3:00 p.m. in the Council Chambers of the Cranberry Township Municipal Center, 2525 Rochester Road, Cranberry Township, PA. The results from the bid opening are attached.

The results will be reviewed by the Township staff and the recommendation will be given to the Board of Supervisors for a possible motion at their Thursday, April 4, 2019 meeting.

The meeting ended at 3:04 p.m.

Respectfully submitted,

Evan Oswald Recording Secretary

CONTRACT NO. 19-08 ROUTE 19 & ST. FRANCIS WAY TRAFFIC SIGNAL REPLACEMENT

Bid Opening

Bidder	Grand Total
Bronder Technical Services	\$621,053.03
Bruce and Merrilees	\$569,403.75
Traffic Control & Engineering Co.	\$562,845.20

I:\Boards Commissions and Committees\Board of Supervisors\Contracts\19-08.Rt 19.St Francis.Signal\bid.opening-results.docx