



**CRANBERRY TOWNSHIP
ENGINEERING DEPARTMENT**

CONTRACT ACTION REQUEST NO. 20-20-02

Request for:

<input type="checkbox"/>	Authorization to bid & for Twp. Mgr. &/or his designee to open bids	<input type="checkbox"/>	Partial payment
<input type="checkbox"/>	Bid rejection	<input type="checkbox"/>	Final payment
<input checked="" type="checkbox"/>	Contract award	<input type="checkbox"/>	Change order
<input type="checkbox"/>	Payment Ratification		

Contract Number 20-20

Request No. CA-1

Contract Name Goehring Road Water Line Project - Rebid

Contractor Stefaniks N.G.C.C.

Amount of request \$173,831.00

Description: Authorization to award the bid to Stefaniks N.G.C.C. in the Base Bid amount of \$173,831.00, bid opening was Monday, September 21, 2020, bid proposal and references were checked.

Original contract amount	\$	173,831.00
Approved change order(s)	\$	
Unit cost(s) adjustments	\$	
Revised contract amount to date	\$	
Total previous payments	\$	
Current pay request	\$	
Balance to finish including retainage	\$	

Timothy S. Zinkham

Timothy S. Zinkham, Acting Director
Engineering & Environmental Services

9/22/2020

Date

**CONTRACT NO. 20-20
GOEHRING ROAD WATER LINE PROJECT – REBID**

Bid Opening

Bidder	Total Amount
Stefaniks N.G.C.C.	\$173,831.00
J5 Construction	\$174,600.00
Ligonier Construction	\$190,000.00
JR Contracting, LLC	\$200,149.00
Jet Jack, Inc.	\$209,250.00
The Gildea Group	\$249,360.90
Cronin Enterprises LLC	\$275,650.00
J.S. Bova Excavating, LLC	\$277,946.00
S.E.T., Inc.	\$314,690.00