

CRANBERRY TOWNSHIP ENGINEERING DEPARTMENT

CONTRACT ACTION REQUEST NO. 21-07-02

	□ Bid rejection □ Contract award □ Payment Ratification		p. Mgr. &/or his designee to open bio Partial paymen Final payment Change order		
Contract Number _	21-07		Request No. <u>CA-1</u>		
Contract NameE	BCWPCF – Headworks Buildir	ng Roof			
Contractor Allegheny Restoration, Inc.			Amount of request <u>\$114,778.5</u>		
Ori	ginal contract amount	\$	114,778.50		
	proved change order(s)	\$, ,,,,,,,,,		
	ordived charige order(s)	Ψ			
App Uni	it cost(s) adjustments	\$			
App Uni					
App Uni Rev	it cost(s) adjustments	\$			
App Uni Rev Tot	it cost(s) adjustments vised contract amount to date	\$ \$ \$			

I:\BOARDS COMMISSIONS AND COMMITTEES\BOARD OF SUPERVISORS\CONTRACTS\21-07.BCWPCF.HEADWORKSBLDG.ROOF\ACTION.02.AWARD-ALLEGHENYRESTORATION.DOCX

Engineering & Environmental Services

CONTRACT NO. 21-07 BRUSH CREEK WATER POLLUTION CONTROL FACILITY HEADWORKS BUILDING – ROOF

Bid Opening

Bidder	Base Bid	Alternate No. 1 (Sidewalk Restoration)	Alternate No. 2 (Handrail Installation)
Allegheny Restoration, Inc.	\$98,977.50	\$7,800.00	\$8,001.00

I:\Boards Commissions and Committees\Board of Supervisors\Contracts\21-07.BCWPCF.HeadworksBldg.Roof\bid.opening-results.docx