



**CRANBERRY TOWNSHIP  
ENGINEERING DEPARTMENT**

**CONTRACT ACTION REQUEST NO. 21-08-02**

Request for: ☐ Authorization to bid & for Twp. Mgr. &/or his designee to open bids  
☐ Bid rejection ☐ Partial payment  
☒ **Contract award** ☐ Final payment  
☐ Payment Ratification ☐ Change order

Contract Number 21-08

Request No. CA-1


Contract Name Harvest Drive Sanitary Sewer Extension

Contractor Metarko Excavating LLC

Amount of request \$79,997.68

Description: Authorization to award the bid to Metarko Excavating LLC in the Base Bid amount of \$79,997.68 contingent upon commitment documentation executed by Harvest Drive residents, bid opening was Monday, June 14, 2021, bid proposal and references were checked.

Original contract amount	\$	79,997.68
Approved change order(s)	\$	
Unit cost(s) adjustments	\$	
Revised contract amount to date	\$	
 Total previous payments	 \$	
 Current pay request	 \$	
Balance to finish including retainage	\$	

  
Michael C. Malak, P.E., Director  
Engineering & Environmental Services

7/22/2021  
Date

**CONTRACT NO. 21-08  
HARVEST DRIVE SANITARY SEWER EXTENSION**

**Bid Opening**

<b>Bidder</b>	<b>Amount</b>
Metarko Excavating LLC	\$79,997.68
Stefaniks N.G.C.C.	\$117,762.00
Graziani Construction Inc.	\$118,830.00
S.E.T., Inc.	\$133,206.00
Jet Jack, Inc.	\$159,050.00
Gregor Contracting, Inc.	\$163,486.00
Greenland Construction, Inc.	\$169,916.00
Terra Works, Inc.	\$173,173.00
Rudzik Excavating	\$173,340.00
Ligonier Construction	\$197,000.00