

CRANBERRY TOWNSHIP ENGINEERING DEPARTMENT

CONTRACT ACTION REQUEST NO. 22-07-01

| Contract Number22-07 | Request for: | Authorization to bi Bid rejection Contract award Payment Ratification | d & for Twp. Mgr. &/or his designee to open bids Partial payment Final payment Change order |
|--|--------------------------------------|--|--|
| Contractor Amount of request Description: Requesting authorization to bid the addition of a Pickleball Court Building. The estimated cost is \$2,000,000. Original contract amount \$ Approved change order(s) \$ Unit cost(s) adjustments \$ Revised contract amount to date \$ Total previous payments \$ Current pay request \$ | Contract Number | 22-07 | Request No. <u>AB-1</u> |
| Contractor Amount of request Description: Requesting authorization to bid the addition of a Pickleball Court Building. The estimated cost is \$2,000,000. Original contract amount \$ Approved change order(s) \$ Unit cost(s) adjustments \$ Revised contract amount to date \$ Total previous payments \$ Current pay request \$ | Contract Name Pi | ckleball Court Building | |
| Description: Requesting authorization to bid the addition of a Pickleball Court Building. The estimated cost is \$2,000,000. Original contract amount \$ Approved change order(s) \$ Unit cost(s) adjustments \$ Revised contract amount to date \$ Total previous payments \$ Current pay request \$ | | | Amount of request |
| estimated cost is \$2,000,000. Original contract amount \$ Approved change order(s) \$ Unit cost(s) adjustments \$ Revised contract amount to date \$ Total previous payments \$ Current pay request \$ | Contractor | | 7 inount of request |
| Unit cost(s) adjustments \$ Revised contract amount to date \$ Total previous payments \$ Current pay request \$ | | | |
| Revised contract amount to date \$ Total previous payments \$ Current pay request \$ | Orig | inal contract amount | \$ |
| Total previous payments \$ Current pay request \$ | - | | |
| Current pay request \$ | Appı Unit | coved change order(s) cost(s) adjustments | \$ \$ |
| | Appı Unit | coved change order(s) cost(s) adjustments | \$ \$ |
| Balance to finish including retainage \$ | Appi Unit Revi | coved change order(s) cost(s) adjustments sed contract amount to date | \$ \$ \$ |
| | Appi Unit Revi Tota Curr | coved change order(s) cost(s) adjustments sed contract amount to date I previous payments ent pay request | \$ \$ \$ \$ |
| | Appi Unit Revi Tota Curr | coved change order(s) cost(s) adjustments sed contract amount to date I previous payments ent pay request | \$ \$ \$ \$ |

Michael C. Malak, P.E., Director Engineering & Environmental Services Date