



**CRANBERRY TOWNSHIP
ENGINEERING DEPARTMENT**

CONTRACT ACTION REQUEST NO. 22-23-02

Request for: ☐ Authorization to bid & for Twp. Mgr. &/or his designee to open bids
☐ Bid rejection ☐ Partial payment
☒ **Contract award** ☐ Final payment
☐ Payment ratification ☐ Change Order

Contract Number 22-23

Request No. CA-1

Contract Name Chadborne Culvert Rehabilitation

Contractor Proshot Concrete, Inc. Amount of request \$ 74,600.00

Description: Authorization to award the bid to Proshot Concrete, Inc., in the Base Bid amount of \$74,600.00, bid opening was held on Monday, August 29, 2022, bid proposal and reference were checked.

Original contract amount	\$	74,600.00
Previously approved change order(s)	\$	
Requested change order(s)	\$	
Unit cost(s) adjustments	\$	
Revised contract amount to date	\$	
 Total Previous payments	\$	
 Current pay request	\$	
Balance to finish including retainage	\$	



Michael C. Malak, P.E., Director
Engineering & Environmental Services

9/20/22

Date

CONTRACT NO. 22-23
CHADBORNE COURT CULVERT REHABILITATION

Bid Opening

Bidder	Base Bid Total
Proshot Concrete Inc.	\$74,600.00
National Gunitex	\$92,292.00
Mar-Allen Concrete Products Inc.	\$113,375.00
Allison Park Contractors, Inc.	\$175,000.00