



**CRANBERRY TOWNSHIP
ENGINEERING DEPARTMENT**

CONTRACT ACTION REQUEST NO. 22-30-01

Request for: ☒ **Authorization to bid & for Twp. Mgr. &/or his designee to open bids**
☐ Bid rejection ☐ Partial payment
☐ Contract award ☐ Final payment
☐ Payment ratification ☐ Change Order


Contract Number 22-30 Request No. AB-1

Contract Name Fox Run Sewer Bypass & Storm Repair

Contractor _____ Amount of request \$ _____

Description: Authorization to Bid the installation of a new sanitary sewer by-pass along Fox Run Road. Project will also increase the capacity of the storm sewer in this area.
Estimated cost of \$500,000.

Original contract amount	\$
Previously approved change order(s)	\$
Requested change order(s)	\$
Unit cost(s) adjustments	\$
Revised contract amount to date	\$
 Total Previous payments	 \$
 Current pay request	 \$
Balance to finish including retainage	\$



Michael C. Malak, P.E., Director
Engineering & Environmental Services

11/9/22
Date