




**CRANBERRY TOWNSHIP
ENGINEERING DEPARTMENT**

CONTRACT ACTION REQUEST NO. 23-02-01

Request for: ☒ **Authorization to bid & for Twp. Mgr. &/or his designee to open bids**
☐ Bid rejection ☐ Partial payment
☐ Contract award ☐ Final payment
☐ Payment ratification ☐ Change Order

Contract Number 23-02 Request No. AB-1
Contract Name Pickleball Expansion Project
Contractor _____ Amount of request \$ _____
Description: Requesting authorization to rebid the Pickleball Expansion Project. The estimated cost is \$850,000. This will include the site improvements for the new Pickleball Courts, relocate the existing tennis courts and the construction of a new basketball court.

Original contract amount	\$
Previously approved change order(s)	\$
Requested change order(s)	\$
Unit cost(s) adjustments	\$
Revised contract amount to date	\$
 Total Previous payments	 \$
 Current pay request	 \$
Balance to finish including retainage	\$


Michael C. Malak, P.E., Director
Engineering & Environmental Services

12/28/22
Date