



**CRANBERRY TOWNSHIP  
ENGINEERING DEPARTMENT**

**CONTRACT ACTION REQUEST NO. 23-08-01**

- Request for:
- Authorization to bid & for Twp. Mgr. &/or his designee to open bids**
  - Bid rejection
  - Contract award
  - Payment ratification
  - Partial payment
  - Final payment
  - Change Order

Contract Number 23-08 Request No. AB-1

Contract Name Route 19 & Progress Avenue Signal Project

Contractor \_\_\_\_\_ Amount of request \$ \_\_\_\_\_

Description: Authorization to bid the Route 19 & Progress Signal installation to improve traffic flow and safety in the area. The estimated cost is \$1,200,000.

Original contract amount	\$
Previously approved change order(s)	\$
Requested change order(s)	\$
Unit quantity adjustments	\$
Revised contract amount to date	\$
Total Previous payments	\$
Current pay request	\$
Balance to finish including retainage	\$

  
 \_\_\_\_\_  
 Michael C. Malak, P.E., Director  
 Engineering & Environmental Services

1/18/23  
 \_\_\_\_\_  
 Date