

CRANBERRY TOWNSHIP ENGINEERING DEPARTMENT

CONTRACT ACTION REQUEST NO. 23-09-01

Request for:					
		Bid rejection	•		Partial payment
		Contract award			Final payment
		Payment ratification		П	Change Order
	_				
Contract Nun	nber	23-09	Request No. <u>AB-1</u>		
Contract Name		MS4 Glen Eden Watershed Stream	n Restoration Project		_
Contractor			Amount of request	t \$	
Description:	Authorization to Bid the MS4 Stream Restoration Project to improve waterways				
	within residential developments Cedarbrook, Manor Creek Farms, Glenbrook M				
	and	Settlers Grove. Estimated Cost: Ba	se bid with alternate	up	to \$2.2 million.
	Oria	inal contract amount	\$		
	Previously approved change order(s)		\$		
	Requested change order(s)		\$		
	Unit quantity adjustments		\$		
	Revised contract amount to date		¢		
		sed contract amount to date	Ÿ		
		l Previous payments	\$		
	1010	Trevious payments	Y		
	Curr	ent pay request	\$		
		nce to finish including retainage	\$		
			*		
1991.					
Mac	-				5/17/23

Michael C. Malak, P.E., Director **Engineering & Environmental Services** 5/17/23

Date