




**CRANBERRY TOWNSHIP  
ENGINEERING DEPARTMENT**

**CONTRACT ACTION REQUEST NO. 23-08-02**

Request for: ☐ Authorization to bid & for Twp. Mgr. &/or his designee to open bids  
☐ Bid rejection ☐ Partial payment  
☒ **Contract award** ☐ Final payment  
☐ Payment ratification ☐ Change Order

Contract Number 23-08 Request No. CA-1  
Contract Name Route 19 & Progress Avenue Signal Project  
Contractor Traffic Control & Engineering Co. Amount of request \$ 1,116,322.20  
Description: Authorization to award the bid to Traffic Control & Engineering Co. in the Base Bid amount of \$1,116,322.20. Bid opening was held on Thursday, May 18, 2023. Bid proposal was checked and references were verified.

Original contract amount	\$	1,116,322.20
Previously approved change order(s)	\$	
Requested change order(s)	\$	
Unit quantity adjustments	\$	
Revised contract amount to date	\$	
 Total Previous payments	 \$	
 Current pay request	 \$	
Balance to finish including retainage	\$	

  
\_\_\_\_\_  
Michael C. Malak, P.E., Director  
Engineering & Environmental Services

5/18/23  
Date

**CONTRACT NO. 23-08**  
**ROUTE 19 & PROGRESS AVENUE SIGNAL PROJECT**

**Bid Opening**

<b>Bidder</b>	<b>Base Bid</b>
Traffic Control & Engineering Co.	\$1,116,322.20
C.H. & D. Enterprises, Inc.	\$1,141,898.20