



**CRANBERRY TOWNSHIP  
ENGINEERING DEPARTMENT**

**CONTRACT ACTION REQUEST NO. 23-12-02**

- Request for:
- Authorization to bid & for Twp. Mgr. &/or his designee to open bids
  - Bid rejection
  - Contract award**
  - Payment ratification
  - Partial payment
  - Final payment
  - Change Order

Contract Number 23-12 Request No. CA-1

Contract Name Water Main Replacement - East Commons Drive

Contractor JR Contracting, LLC Amount of request \$ 217,712.00

Description: Requesting authorization to award the bid to JR Contracting, LLC in the Base Bid amount \$217,712.00. Bid opening was held on Monday, July 31, 2023. Bid proposal was checked and references were verified.

Original contract amount	\$	217,712.00
Previously approved change order(s)	\$	
Requested change order(s)	\$	
Unit quantity adjustments	\$	
Revised contract amount to date	\$	
Total Previous payments	\$	
Current pay request	\$	
Balance to finish including retainage	\$	

  
\_\_\_\_\_  
Michael C. Malak, P.E., Director  
Engineering & Environmental Services

7/31/23  
Date

**CONTRACT NO. 23-12**  
**Water Main Replacement – East Commons Drive (Pine Ridge)**

**Bid Opening**

<b>Bidder</b>	<b>Base Bid</b>	<b>Alt. 1</b>
J. Stewart Excavating LLC	\$223,996.40	\$19,500.00
Iron City Construction Inc.	\$230,304.00	\$16,250.00
CRS Contracting LLC	\$238,301.00	\$48,750.00
Mortimer's Excavating Inc.	\$247,185.00	\$65,000.00
JR Contracting LLC	\$217,712.00	\$94,900.00
Metarko Excavating	\$240,999.97	\$205,249.85
M. O'Herron Company	\$384,975.00	\$78,000.00
Ligonier Construction	\$356,630.00	\$139,750.00