



**CRANBERRY TOWNSHIP  
ENGINEERING DEPARTMENT**

**CONTRACT ACTION REQUEST NO. 23-15-02**

- Request for:
- Authorization to bid & for Twp. Mgr. &/or his designee to open bids
  - Bid rejection
  - Contract award**
  - Payment ratification
  - Partial payment
  - Final payment
  - Change Order

Contract Number 23-15 Request No. CA-1  
 Contract Name Pinehurst Drive Culvert Rehabilitation  
 Contractor S.E.T., Inc. Amount of request \$ 362,531.00

Description: Request authorization to award the bid to S.E.T., Inc. in the base bid amount of \$362,531.00. Bid opening was held on Tuesday, October 24, 2023. Bid proposal was checked and references were verified.

Original contract amount	\$	362,531.00
Previously approved change order(s)	\$	
Requested change order(s)	\$	
Unit quantity adjustments	\$	
Revised contract amount to date	\$	
Total Previous payments	\$	
Current pay request	\$	
Balance to finish including retainage	\$	

  
 Michael C. Malak, P.E., Director  
 Engineering & Environmental Services

11/28/23  
 Date

**CONTRACT NO. 23-15  
Pinehurst Drive Culvert Rehabilitation**

**Bid Opening**

<b>Bidder</b>	<b>Base Bid Total</b>
S.E.T, Inc.	\$362,531.00
Allison Park Contractors, Inc.	\$375,000.00
CRS Contracting, LLC	\$402,930.00
McK Construction	\$434,610.00
Mele & Mele & Sons, Inc.	\$447,750.00
Mar-Allen Concrete Products, Inc.	\$531,060.00
M. O'Herron Company	\$601,970.90